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DATE: AUGUST 28, 2006
TO: INTERESTED PARTIES
RE: NEW 144 - AUTO FERRIES

DESIGN - BUILD CONTRACT NO. 00-6674

ADDENDUM NO. 17

This is to inform you of the following updates and changes to the Request for Proposals
(RFP) for the above-referenced project:

RFP Volume I1, Phase II Technical Proposal Requirements
RFP Volume II1, Phase HI Contract Provisions
RFP Volume IV, Technical Specifications

Attached hereto and incorporated herein are revisions to the RFP Schedules.
All other terms and conditions remain unchanged. All qualified proposers will be required to

acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of
the Contract.

Sincerely,

David H. Humpgeys i

Vessel Project Engineer
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ATTACHMENT
TO ADDENDUM NO. 17

RFP VOLUME I
PHASE I TECHNICAL PROPOSAL REQUIREMENTS

Requirements for Development of Phase II Technical Proposals

Section 1, General Information
Sgbsection 1.2, Phase II Procurement Schedule

The Phase 1I Procurement Schedule has been reviewed and revised. Accordingly, below is
the revised Phase II Procurement Schedule. Three new items have been added to the
Schedule as noted by italics. The revised Schedule replaces and supersedes the previously
issued Phase Il Procurement Schedule.

i- Action Date

Issue RFP Volumes II, ITIL TV, V August 2, 2006
Phase II Kickoff Meeting August 15, 2006
Notice of Intent Due from Proposers September 25, 2006
Technical Proposal Deliverables Schedule

and Master Drawing Schedule Due Date September 25, 2006
Phase II Notice to Proceed September 29, 2006
Proposer Questions Due Date December 1, 2006
Design Review Meeting (Approximate) January 3, 2007
Design Review Meeting (Approximate) April 4, 2007
Final Technical Proposals Due Date June 4, 2007

Subsection 1.6.1, Notice of Intent

Page 4, line 15, replace "No later than fourteen (14) calendar days after the Phase II Kick Off
Meeting," with: "No later than the due date specified in the Phase II Procurement Schedule
found in Section 1.2,".

Subsection 1.6.2 Technical Proposal Deliverables Schedule

Page 4, line 35, replace “A Proposer’s Notice of Intent to participate in the Phase II
Technical Proposal process shall be accompanied by a proposed” with : “No later than the
due date specified in the Phase II Procurement Schedule found in Section 1.2, all Proposers
shall submit a”.
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Section 2 Technical Propesal Delivery, Content and Format
Subsection 2.1 Submittal Requirements
Subsection 2.1.1 Due Date, Time and Location

Page 9, line 9, replace “(Proposal Due Date™)” with: “(Final Technical Proposal Due Date)”.
Page 9, line 12, replace “Proposal Due Date” with: “Final Technical Proposal Due Date”.

Subsection 2.3.9 Certification and Designation of Final and Complete Technical
Proposals

Page 12, line 37, replace “Proposal Due Date” with: “Final Technical Proposal Due Date”.

Section 3, Technical Proposal Evaluation Process
Subsection 3.1, Technical Propoesal Review by WSF
Subsection 3.1.3, Design Review Meetings

Page 14, line 25 to 26, replace "(i) one month" with: "(i) three months"; line 26, replace "(ii)
three months" with: "(ii) six months".

RFP VOLUME III
PHASE IIT CONTRACT PROVISIONS

Part 1, Phase III Instructions to Bidders

Section 1, General Information
Subsection 1.3, Phase III Procurement Schedule

The Phase III Procurement Schedule has been reviewed and revised. Accordingly, below is
the revised Phase III Procurement Schedule. One new item has been added to the Schedule
as noted by italics. The revised Schedule replaces and supersedes the previously issued
Phase III Procurement Schedule.

Action Date
Final Technical Proposals Due — Phase I June 4, 2007
Notice of Commencement of Phase 111 July 6, 2007
Phase III Proposer Questions Due Date August 24, 2007
Phase Il Bid Due Date September 13, 2007
Contract (Phase III) Notice to Proceed October 12, 2007
(Approximate)
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RFP VOLUME 1V -B
TECHNICAL SPECIFICATION
SECTIONS 050 -102

Section 100, Technical Documentation
Subsection 100.4.6, Master Construction Schedule (MCS)
Subsection 100.4.6.1, General

Page 8, lines 10 through 16 delete and replace with the following:

"Within thirty (30) days of issuance of the Phase II NTP, submit to WSF for review two
pdper (2) copies of a Master Construction Schedule (MCS) showing the sequence proposed
to complete the Phase II Technical Proposal by the Final Technical Proposal Due Date.

"Sixty (60) days prior to the Final Technical Proposal Due Date submit to WSF for review
two (2) copies and one (1) CD-ROM or DVD-ROM media copy of an MCS showing the
sequence proposed to complete the Phase III Contract Work within the Contract Time.

Subsection 100.5, Shipyard Specification

Page 12, lines 1 through 4 delete and replace with the following:

Each Proposer shall submit a draft Shipyard Specification to WSF for review starting within
sixty (60) days of the issuance of the Phase II NTP followed by monthly updates for the
duration of the development of the Phase II Technical Proposals. Each submittal shall
consist of four (4) paper copies and one (1) CD-ROM or DVD-ROM media copy.

Subsection 100.9, Technical Proposal Deliverable Schedule (TPDS) and Master
Drawing Schedule (MDS) and Preparation

Page 34, line 25, replace "With the signing of the Phase I "Notice to Proceed" (NTP)," with:
"No later than the due date specified in the Phase II Procurement Schedule found in RFP
Volume I Section 1.2, all Proposers shall”.

Subsection 100.10, Material / Equipment Control Schedule

Page 36, line 2, replace "Within ninety (90) days after signing the Phase II NTP," with:
"Within ninety (90) days after issuance of the Phase Il NTP,".
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Subsection 100.13, Noise and Vibration Program Control Plan, and Engineering
Analyses

Page 41, lines 38 through 40 and Page 42 lines 1 through 10 delete and replace with the
following:

Within sixty (60) days after issuance of the Phase II NTP, Proposers shall submit a Noise and
Vibration Control Program Plan, and Noise and Vibration Engincering Analyses to the WSF
Representative for approval. Periodic updates of said plan and analyses shall occur at least
monthly for the duration of the work on the Phase II Technical Proposals to incorporate
Vessel Design and draft Shipyard Specification developments. The Noise and Vibration
Control Plan shall be finalized and submitted to WSF for final approval not less than thirty
(30) days prior to the Final Technical Proposal Due Date. The Noise and Vibration
Engineering Analyses shall continue to be updated monthly for the duration of the Phase III
Contract Work incorporating the most current machinery and equipment noise and vibration
data and Vessel design developments. Each submittal pursuant to this Section shall consist
of four (4) hardbound copies and one (1) CD-ROM or DVD-ROM media copy.

Subsection 100.25.2 Technical Publications List
Page 58, lines 23 and 24, replace “A Technical Publications List shall be provided within

sixty (60) days following signing of Phase II NTP.” with: “A Technical Publications List
shall be provided within sixty (60) days following issuance of the Phase II NTP.”
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